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City Centre,

Vivekananda Sarani, Senraleigh Road
Durgapur — 713216 I

Near Kalyanpur Housing More

Asansol -713305

Notice Inviting Tender (N.1.T.) No.: ADDA/DGP/ED/N-56/2022-23
(ONLINE BID SYSTEM)
Executive Engineer, ADDA, Durgapur invites Sealed Percentage Rate Tender for the work noted below under ONLINE BID SYSTEM in Authority's
contract form from reputed and resourceful licence holder contractors who have executed similar type of work (i) worth 40% of the estimated amount
put to tender in a single contract or (i) 2 (two) similar nature of completed work, each of the minimum value of 30% of the estimated amount put to
tender or (iii) one single running work of similar nature which has been completed to the extent of 80% or more and value of which is not less than the
desired value as mentioned in (i) above during 5 (five) years prior to the date of issue of the tender notice in any Govt./Semi
Govt./Undertakings/Autonomous Body/Statutory Body (except joint venture firm / consortium). In case of running works, only those tenderers who will
submit the certificate of satisfactory running work from the concerned Exe. Engg. or equivalent competent authority will be eligible for tender. In the

~ required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the

executing agency, i.e. the tenderer. Detail information can be had from ADDA, Durgapur Office during office hours. For this N.IT. visit our website
www.addaonline.in.

sl Estimated Earnest Price of Technical, Financial Time Defect
5 Name of work Amount (Approx.) Money Bid documents and other allowed for liability

No. . < :
(inRs.) (inRs.) annexure the work period

15 Repairing of Roof, Toilet Block & Drain at B.R.S. Market 13,08,384.00 | 26,168.00 | Rs.1000.00 3 (Three) 1 (one)
opposite S.D. Hospital, Bidhannagar, Durgapur - 12. (applicable for successful Months year

tenderer at the time of formal
agreement)

2. | Repairing of Room noo. SS/7 at DDA Market, 1,99,258.00 3,985.00 | Rs.750.00 2 (Two) 1 (one)
Bidhannagar, Durgapur - 12. (applicable for successful Months year

: tenderer at the time of formal
agreement)

3. | Construction of High Mast Rotary at Sankarpur More, 2,19,084.00 4,382.00 | Rs.780.00 , | 3(Three) 1 (one)

Ukhra. (applicable for successful Months year
tenderer at the time of formal
agreement) :

4. | Development of Play Ground within Surrounding area 37,95,702.00 | 75,914.00 | Rs.2500.00 6 (Six) 1 (one)
adjacent the Srijani Auditorium within City Centre, area (applicable for successful Months year
‘under Durgapur Municipal Corporation area. tenderer at the time of formal :

agreement)

5. | Construction of Cement. Concrete Pavement with Brick 16,16,637.00 | 32,333.00 | Rs.1000.00 3 (Three) 1 (one)
Drain at Srinagampally within Ward No. 20 under Durgapur : (applicable for successful Months year
Municipal Corporation area. tenderer at the time of formal

agreement)

6. | Construction of Mandir Shed at Nabo Waria within No. 32 14,76,767.00 | 29,536.00 | Rs.1000.00 3 (Three) 1 (one)

at Durgapur Municipal Corporation. {(appilicable for successful " Months year
tenderer at the time of formal
3 agreement)

7. | Construction of Staff Canteen at ADDA Garden, City 20,36,962.00 | 40,739.00 | Rs.1000.00 4 (Four) 1 (one)

Centre, Durgapur - 16. (applicable for successful Months year
tenderer at the time of formal
agreement)

Technical bid shall contain: Self Attested Copy of (1) Credentials (Completion certificate) possessed by the firm, Estimated amount, date of
completion of the project, final work done amount of the project must be indicated in credential certificate. (2) Latest Trade Licence (3) GST

registration No. / Certificate, (4) Latest PT Registration certificate/ Payment Challan, (5) PAN Card, (6) Earnest Money in the form of DD/Pay Order in
favour of Asansol Durgapur Development Autharity.

Additional performance security @10% of the tendered amount must be submitted by successfui bidder if the accepted bid value is 80% or
less from the estimated value put to tender ( According to the memo No. 4608-F(Y), dated 18t July 2018 of Finance Department, Audit
Branch). The Additional performance security shall be submitted in the form of Bank Guarantee from any scheduled Bank before issuance of the
Work Order. If the bidder fails to submit the Additional performance Security within seven working days from the date of issue of letter of Acceptance,
his Eamest Money will be forfeited and other necessary actions like blacklisting of the contractor etc. may be taken. The Bank Guarantee shall have to
be valid up to the end of the contract period and shall be renewed accordingly, if required. All other provision of rules & regulations will be maintained
according to vide memo No. 4608-F(Y) dated 18t July 2018 of Finance Department, Audit Branch)
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ASANSOL DURGAPUR DEVELOPMENT AUTHORITY

A Statutory Authority of the Government of West Bengal
{ Under Urban Development & Municipal Affairs Department )

Vivekananda Sarani, Senraleigh Road,
Near Kalyanpur Housing More,

Asansol-713305

1* Administrative Building,
City Centre,

Technical bid should contain the price bid quoted in Financial Bid document. The rate quoted should include GST and all sorts of taxes, duties, cess
as applicable. Technical bid will be opened first and if specific documents are found acceptable as per terms and conditions laid down above, the
second part that is financial bid will be opened on the same day or on 3 Jater date subject to clarification of any points related to technical bid. As per
Gowt. of West Bengal order No. HF/BHP/KFW/156/2007/311 dated 17.08.2007 Cess @ 1% of cost of construction will be deducted at source from the
bill of the contractor engaged in the work. In case of Registered Labour/Engineers Co-operative society, they should produce a photocopy of
resolution of meeting of Board of Director empowering members to be Authorized Signatories of respective Co-Operative Society along with their
application with the original resolution for verification. No conditional tenders will be accepted and the Executive Engineer, ADDA reserves the right to
reject it without showing any reason. Prospective tenderes should visit the site of work and get themselves fully acquainted with site conditions and

The schedule of dates:‘-

1. Date of availability of Tender papers online from 10.00 a.m. of 21/07/2022

2. Last date of online submission of Tenders up to 3.00 p.m. on 04/08/2022

3. Opening of Technical Bid online at 3.30 p.m. on 08/08/2022 and Financial Bid wil be opened after evaluation of Technical Bid.
The Authority reserves the right either to accept or to reject any or all tender without assigning any reasons thereto.

NOTE: 1.In case of any Unscheduled Holiday on the aforesaid dates, the next working date will be treated as scheduled prescribed.date for the same pumose.
2. Bidders will have to download the template for Price Bid (Excel sheet) and filt up the proforma for quoting rates and then upload in appropriate place.
3. Bidders will also have to upload scanned copies of the following within scheduled date:
(i) Credential Certificate, (ii) Latest Trade licence (jii) GST Registration No. / Certificates, (iv) Latest P. Tax Registration Certificate/ Payment Challan, (v) PAN Card.
. Standard Tender Form of ADDA to be downloaded first and signed as a acceptance of the contains there in and upload the same in proper place.
. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will supersede former one in following sequences:-
. (i) Prescribed ADDA tender form (ii) NIT (i) Technical Big (iv) Financial Bid (v) work order.
- Any Corigendum and addendum will be published through ADDA website: www.addaonline.in
- Where there is a discrepancy between the rate in figures and words the rate in words will govern.
9. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern.
10. Any change of BOQ will not be accepted under any circumstances. 2
1. Submission of hard copies of any documents in Tender Box is NOT REQUIRED,
12.  Any complain will not be entertained after 48 hours of finalization of technical bid.
13.  Credential issued by the any Gram Panchayet will not be considered.

The Authority reserves the right either to accept or to reject any or all tender without assigning any reasons thereto.
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NOTE: 1. In case of any Unscheduled Holiday on the aforesaid dates, the next working date will be treated as scheduled prescribed
date for the same purpose. :

Sd/-
Executive Engineer
Asansol Durgapur Development Authority

Memo No. ADDAIDGP/ED/G-57 (Pt. XXX)/2022-23/ > ‘7—2( 9»4) Dated: / 2029

Copy forwarded to:-

1) The Hon'ble Chairman, ADDA for kind information (2) The Hon'ble Mayor, Durgapur Municipal Corporation, City Centre, Durgapur - 18, for kind
nformation (3) The District Magistrate, Paschim Bardhaman, for kind information. (4) The Chief Executive Officer, ADDA for kind information (5) The
Sub-Divisional Magistrate, Durgapur, for kind information & with a request to display in the office Notice Board.(6) The Assistant Executive Officer
Admn.), ADDA, Durgapur (7) The Executive Engineer, ADD, sansol, with a request to display in the office Notice Board (8) The F.0, ADDA,
Jurgapur — with a request to be present at the time of Ten opening (9) The Cashier ADDA, Durgapur (10) The Assistant Engineer, ADDA, Durgapur
11) The Sub-Assistant Engineer, ADDA, Durgapur (12y The System Manager, ADDA - with a request to upload the matter in the website of ADDA (13)
Ar. Subhajit Goswami, Computer Optr, with a request to upload the matter in the website wbtenders.gov.in and to be present at the time of tender
pening (14) The Notice Board, ADDA, Durgapur (15) ADDA/DGP/ED/CN-30/22-23 (16) ADDA/DGP/ED/CN-29/22-23 (17) ADDA/DGP/ED/CN-33/22-
3 (18) ADDA/DGP/ED/CN-55/22-23 (19) ADDA/DGP/ED/CN-59/22-23 (20) ADDA/DGP/EDJCN-28/22-23 (21) ADDA/DGP/ED/CN-20/22-23
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Executive Engineer
Asansol Durgapur Development Authority
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