



ASANSOL DURGAPUR DEVELOPMENT AUTHORITY

A Statutory Authority of the Government of West Bengal
(Under Urban Development & Municipal Affairs Department)

1st Administrative Building,
City Centre,
Durgapur - 713216

Vivekananda Sarani, Senraleigh Road,
Near Kalyanpur Housing More,
Asansol - 713305


Memo No. ADD/DGP/ED/G-57(A-XX)/2022-23/331 Date 19/7/2022

Corrigendum Notice

Cancellation of Tender

Sl. No.	NIT No. & Date	Name of the Work	Estimated Amount (in Rs.)
1	ADDA/DGP/ED/N-56/2022-23 (Sl. 1), Dt. 19/07/2022	Repairing of Roof, Toilet Block & Drain at B.R.S. Market opposite S.D. Hospital, Bidhannagar, Durgapur - 12.	13,08,384.00
2	ADDA/DGP/ED/N-56/2022-23 (Sl. 2), Dt. 19/07/2022	Repairing of Room no. SS/7 at DDA Market, Bidhannagar, Durgapur - 12.	1,99,258.00
3	ADDA/DGP/ED/N-56/2022-23 (Sl. 3), Dt. 19/07/2022	Construction of High Mast Rotary at Sankarpur More, Ukhra.	2,19,084.00
4	ADDA/DGP/ED/N-56/2022-23 (Sl. 4), Dt. 19/07/2022	Development of Play Ground within Surrounding area adjacent the Srijani Auditorium within City Centre, area under Durgapur Municipal Corporation area.	37,95,702.00
5	ADDA/DGP/ED/N-56/2022-23 (Sl. 5), Dt. 19/07/2022	Construction of Cement Concrete Pavement with Brick Drain at Srinagarpally within Ward No. 20 under Durgapur Municipal Corporation area.	16,16,637.00
6	ADDA/DGP/ED/N-56/2022-23 (Sl. 6), Dt. 19/07/2022	Construction of Mandir Shed at Nabo Waria within No. 32 at Durgapur Municipal Corporation.	14,76,767.00
7	ADDA/DGP/ED/N-56/2022-23 (Sl. 7), Dt. 19/07/2022	Construction of Staff Canteen at ADDA Garden, City Centre, Durgapur - 16.	20,36,962.00

It is to bring to the notice of all concerned that due to Administrative reason, the tender is being cancelled.


Executive Engineer

Asansol Durgapur Development Authority