ASANSOL DURGAPUR DEVELOPMENT AUTHORITY

A Statutory Authority of the Government of West Bengal
(Under Urban Development & Municipal Affairs Department)

1*" Administrative Building, Vivekananda Sarani, Senraleigh Road,
City Centre, Near Kalyanpur Housing More,
Durgapur — 713216. Asansol -713305.
Memo. No. ADDA/DGP/ED/G-57(XXXII)/24-25/689 Date: 25.03.2025

DETAILEED e-NOTICE INVITING TENDER NO.: ADDA/DGP/ED/N-53 of 2024-25

INVITED by THE EXECUTIVE ENGINEER (CIVIL), ADDA, DURGAPUR.

Asansol Durgapur Development Authority (here in after call it as ADDA), A Statutory Authority
of the Government of West Bengal, under Urban Development & Municipal Affairs Department
constituted in compliance the West Bengal Town and Country (Planning and Development)
Act, 1979 and the rules made there under and any direction which the State Government may
give, from time to time.

For and on behalf of ADDA, the Executive Engineer (Civil), ADDA, Durgapur, invites e-Tender
for the work detailed in the table below, from eligible bonafide, reliable and resourceful
tenderers having sufficient experience in execution of similar type of works. The intending
agency should visit the site to acquaint with the site & speculate themselves the difficulties
that may arise during execution of work at site. The time allowed for carrying out the work as
entered in the tender shall be strictly observed by the contractor and shall be reckoned from
the date on which the order to commence work is given to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence. Time
being deemed to be the essence of the contract on the part of the contractor, the
contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined under Clause 5
and specified in the NIT into various Identifiable and quantifiable construction related stages’
pertaining to the work. You should meticulously go through the contents of “ADDA TENDER
BOOK?” attached herewith in a separate folder and submit bid accordingly and should have to
adhere all the instructions contained in it.

Sl. Amount put Earnest Time allowed for Price of
No Name of Work to tender Money work contract
(Rs.) (Rs.) document.
(Rs.)

1. | Consultancy Services for | Lump Sum 20,000/- | 2 (two) Years 1,000.00 (Only
preparation of Detailed | amount has [Till the | applicable  for
Project Report (DPR) for | to be quoted completion of the | the Successful
G+4 storied Type-A Staff | to complete building in all | Tenderer
Quarter for Judicial | all of the respect. SD | at the time of
Officer’s of Durgapur Sub- | “Scope of money will be | formal
Division within existing | Works” as released after one | Agreement)
Residential Complex, at | enumerated year of actual
City Centre, Durgapur- | below. completion date
713216, District- Paschim of the building.]

Bardhaman

1. Scope of works:-

PART-A

i. Lay out plan showing existing Buildings, Trees, Sewerage line, electric line, water
supply line etc.
ii. Preparation of Conceptual Plan ( 4 X 2 no. of units) along with Elevation & 3D view.
Plan will also show the proposed water supply and sewerage system.
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PART-B :-
A
Based on approved Conceptual Plan, subsequent works are to be carried out. :-

i. Sub-Soil investigation for suitability of place G+4 storied building.

ii. Structural Design & Drawings by reputed Structural Engineer and subsequently
vetted by any reputed Govt. Educational Institute or any reputed Govt. Educational
Institute based on Sub-Soil investigation Report.

iili. Preparation of all Working Drawings required constructing the building covering all
engineering aspects. Working Drawings should be accompanied by Bar Bending
Schedules (BBS).

iv. Design and Drawing with detail for electrification of entire building including lift
installation system, electrical fittings and arrangement of power supply from the
existing source.

v. Detail calculation sheet of quantity estimate, Bill of Quantity (BOQ) for entire Civil,
Electrical, and Sanitary & Plumbing works based on the current PWD Schedule of
Rates (SOR).

vi. Expertise engineering service during execution phases (site visit at least once in a
fourthnight and on the basis of requirement in subsequent construction phases) to
assist Departmental engineers to execute the project smoothly.

vii. Details reporting with drawings of all modifications / changes (if any) vis-a-vis
Approved Design and Drawings.
viii. Submission of As Build Drawing with elevation and 3D view.

Note:- All the documents are to be supplied in five sets in hard copy (Colour pages if required)
and in the form PDF and editable soft copy. All the documents thus submitted will considered
to be the property of this Development Authority and the consultant will be restricted to
reproduce it whatsoever manner in future.

2. Payment terms.

i. 10 % of quoted fee after approval of draft of Conceptual Plan.
ii. 20 % of quoted fee after approval of Structural Design & Drawings.
iii. 20 % of quoted fee after submission of final DPR to the Judicial Department for
approval of the project.
iv. 10 % after issuing work order.
20 % after 50 % completion of the building.
10% after 75 % completion of the building.
10% after submission of As Build Drawing with elevation and 3D view.

g5 q

3. Time Frame:

i. For “PART-A” (i & ii) :- 10 days from the date of work order.
ii. For “PART-B” (i &1ii) :- 30 days after approval of Conceptual Plan.
iii. Submission of final DPR to the Judicial Department: - 20 days after approval of
Structural Design & Drawings.
iv. Rest portion of the time as per usual course of business.

4. Submission of tender:-

1. Technical bid shall contain, self attested copy of :-
i. Earnest Money Deposit (EMD).
ii. Credentials (Completion Certificate) possessed by the firm,
iii. Trade License issued by the competent Authority.
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iv.
v.

vi

vii.

Professional Tax(PT) Registration Certificate,
Goods & Service Tax (GST) Registration Certificate,
PAN Card issued from the Income Tax Department.
Registration Certificate as an Architectural Firm.

Eligibility criteria for participation in tender :

A.

i.

ii.

The prospective Tenderers shall have satisfactorily completed as a prime agency:-

Minimum Consultancy fee Rs.4,00,000.00 during 07 (Seven) years prior to the
date of issue of the tender notice; or

of two (2) similar nature of completed work, each of the minimum Consultancy
fee of Rs.3,00,000.00 during 07 (Seven) years prior to the date of issue of the
tender notice.

N.B.:- Consultancy fee, Date of completion of project and detail communicational

address of Client must be indicated in the Credential Certificate. Payment
Certificate will not be treated as Credential Certificate.

B. The partnership firm shall furnish the registered partnership deed and the

company shall furnish the Registered Article of Association and Memorandum.

C. Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour

Co-operative Societies are required to furnish valid Bye Law, Valid Register
Certificate issued by the Co-operative Department. Current Audit Report, Annual
General Meeting of 2013-2014 along with other relevant supporting papers.

D. No Joint venture Firm/ Consortium will be entertained.

Constructional Labour Welfare Cess @ 1(one) % of cost of construction will be deducted

from every Bill of the selected agency, Valid 15-digit Goods and Services Taxpayer
Identification Number (GSTIN) under GST Act, 2017, Royalty,GST & all other Statutory
levy/ Cess will have to be borne by the contractor & the rate in the schedule of rates
inclusive of all the taxes &cess stated above.

4.

5.

6.

The contractor/bidder should see the site of works and tender documents, drawings (if
any) etc. before submitting e-tender/off-line tender and satisfy himself/herself regarding
the condition and nature of works and ascertain difficulties that might be encountered in
executing the work, carrying materials to the site of work, availability of drinking water and
other human requirements & security etc. before submitting e-tender/Offline tender.

Agencies shall have to arrange land for set up Plant & Machineries, storing of materials,
labour shed, laboratory etc. at their own cost and responsibility.

Bids shall remain valid for a period not less than 120 (One Hundred Twenty) days
after the dead line date for Financial Bid / Sealed Bid.

7. Date & Time Schedule :-
Sl. Particulars Date & Time
1. . . .. On 28.03.2025 from
Online Document Download and Bid Submission start Date 10:00 Hrs. IST
2. . ) o On 16.04.2025 at
Online Document Download and Bid Submission end Date 15:00 Hrs. IST.
3. | Bid opening Date at the office of the Executive Engineer On 21.04.2025 at
(Civil), ADDA, Durgapur 15:30 Hrs. IST
8.

Earnest Money deposit of money it should compulsorily be deposited on-line by
the bidders. The L1 bidder shall submit the hard copy of the documents to the tender
inviting authority with his acceptance letter of the LOI As per memorandum no.1592-
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7. Date & Time Schedule :-

Sl. Particulars Date & Time

1. . . .. On 28.03.2025 from
Online Document Download and Bid Submission start Date 10:00 Hrs. IST

2. . . . 3 On 16.04.2025 at
Online Document Download and Bid Submission end Date 15:00 Hrs. IST,

3. | Bid opening Date at the office of the Executive Engineer On 21.04.2025 at
(Civil), ADDA, Durgapur 15:30 Hrs. IST

8. Earnest Money deposit of money it should compulsorily be deposited on-line by
the bidders. The L1 bidder shall submit the hard copy of the documents to the tender
inviting authority with his acceptance letter of the LOI As per memorandum no.1592-
F(Y) Dated 20.03.2014. Failure to submit the hard copy with the acceptance letter
within the time period prescribed for the purpose may be construed as an attempt to
disturb the tendering process and dealt with accordingly legally including blacklisting
of the bidder.

9. The results of the technical evaluation shall be made public on e-procurement
systems following which there will be a period of 48 Hours during which any bidder
may submit complaint which shall be considered for resolution before opening the
financial bid. After 48 Hours of uploading the results of the technical evaluation at e-
tender portal no complain in connection with credential criteria or other eligibility
criteria shall be entertained and such complains will be treated as null and void.

10. In case of Ascertaining Authority at any stage of application or execution of work
necessary registered power of attorney is to be produced.

11. The Executive Engineer, ADDA, Durgapur reserve the right to cancel the e-N.I.T. due
to unavoidable circumstances and no claim in this respect will be entertained.

12. During scrutiny, the Tender Inviting Authority may verify the credential and other
documents and if found that the credential or any other papers submitted by the tenderer
are incorrect / manufactured / fabricated, that application will be out rightly rejected
without prejudice and penal action will be taken as per rule.

13. Prospective Tenderer whether himself must not have failed to execute any work under
any of Directorate and has got this tender terminated consequently or any of his Partner or
Director not have been his tender terminated by any of the Directorate Offices during the
preceding five (5) years w.e.f. date of this e-N.I.T. such termination of tender shall be
disqualification for the concern tenderer for participating this tender.

14. As per order no. 4608-F(Y) dt. 18.07.18 of Finance Department, Govt. of West Bengal,
additional performance security @10.00% of the tendered amount shall be obtained from
the successful bidder if the accepted bid value is 80% or less of the estimated amount put
to tender .i.e. if the successful bidder quotes a rate 20% or more less than the schedule of
rates put in tender. The additional performance security will have to the deposited by the
successful bidder in the form of Bank Guarantee drawn on any nationalized bank before
issue of work order.

15. No payment shall be made for work without submission of bill in prescribed format
then approved and passed by the Engineer-in-charge whose certificate of such approval and
passing of the sum so payable shall be final and conclusive against the contractor. But all
such intermediate payments shall be regarded as payment by way of advance against the
final payment only and not as payment for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskillful work to be removed and
taken away and reconstructed, or re-erected, or be considered as an admission of the due
performance of the contract, or any part thereof in any respect of the accruing of any claim
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge
under these conditions or any of them as the final settlement and adjustment of accounts
or otherwise or in any other way very effect of the contract. The final bill shall be submitted
by the contractor within one month of the date fixed for completion of the work; otherwise
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the Engineer-in-Charge's Certificate of the measurement and of the total amount payable
for the work accordingly shall be final and binding on all parties.

16.

The Engineer-in-Charge will provide instructions clarifying queries about the

conditions of Contract. For any typographical mistake in case of Unit, Rate, Quantity,
Amount, any type of nomenclature in items of works/item itself including description,
Specification etc. whatsoever as stated in BOQ, shall to be rectified without monitory
benefit to the contractor and that can’t be claimed during the period of agreement or so. In
that case sanctioned estimate and or item(s) of the Bill of Quantity (BOQ) taken from PWD
or any other Govt. SOR or derived/analyzed will be the binding criteria for both the parties
entering into the agreement.

All the tender documents including e-NIT & BOQ will be the part of the contract
document.

Note :- Any Corrigendum and addendum will be published through ADDA website:
www.addaonline.in & https://wbtenders.gov.in

Memo. No.: ADDA/DGP/ED/G-57(XXXI1)/24-25/ & B ( ()

MM\JWV(

Executive Engineer (Civil)
Asansol Durgapur Development Authority,
Date : 25.03.2025.

Copy forwarded for information to :-

1.
2.

ambQ

The Registrar General, High Court Calcutta, Kolkata-710001.

The Principal Secretary, Judicial Department, Block-III, 2nd Floor, Writer’s Building, Kolkata-
710001.

The District Judge, Paschim Bardhaman, Asansol.
The Additional District Judge, Sub-Divisional Court, City Center, Durgapur-713216.
The Judge in Charge Nazareth, Sub-Divisional Court, City Center, Durgapur-713216.

The Joint Secretary, Judicial Department, Block-III, 2nd Floor, Writer’s Building, K ta-
710001. Lo 1o

Executive Engineer (Civil)
Asansol Durgapur Development Authority,

Memo. No.: ADDA/DGP/ED/G-57(XXXII)/24-25/ 5 g % [ 6) Date :2.5'03.2025.
Copy forwarded for information to :-
1. The Hon’ble Chairman, Asansol Durgapur Development Authority.

© ®

NP apep

The Chairperson, Board of Administrator, Durgapur Municipal Corporation.

The Hon’ble Vice-Chairman, Asansol Durgapur Development Authority.

The District Magistrate, Paschim Bardhaman, Asansol-713305.

The Chief Executive Officer, Asansol Durgapur Development Authority.

The Superintending Engineer Asansol Durgapur Development Authority,

The Assistant Executive Officer (Administration), Durgapur, Asansol Durgapur Development
Authority, Durgapur

The Special Law Officer, Asansol Durgapur Development Authority.

The Finance Officer, Asansol Durgapur Development Authority. with a request to be present or
send his representative during tender opening on specified date & time.

10.Shri Atanu. Ghosh, Deputy Magistrate & Deputy Collector — Member Tender Committee, Sub-

Divisional Office, Durgapur.

11.S. Ghosh, Assistant Engineer, Asansol Durgapur Development Authority, Durgapur.
12.S.K. Chell, Sub Assistant Engineer, Asansol Durgapur Development Authority, Durgapur.
13. Sri Pradip Kumar Banerjee, System Manager, ADDA, Durgapur-- with a request to upload the

2
¥

same on website of ADDA.

q. Notice Board, Asansol Durgapur Development Authority, Durgapur office.
5 Notice Board, Asansol Durgapur Development Authority, Asansol office.

3% File Copy ADDA/DGP/ED/CN- /23-24

w
&, 0

< A4 Executive Engineer (Civil)

Q\u Asansol Durgapur Development Authority,
e\
o/
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